


Queries raised by Prospective Consultants during Pre-Bid Meeting held on 15.09.2016 and their Replies		
Sl. No.	Query	Reply
1	We are unable to locate the Kusheshwarasthan – Phulthora Road at site. We request you to provide us the Key Map of this road so that our team can visit the road before submitting the Bid.	Kusheshwarsthan – Phulthora Road in presently RWD Road under Benipur division. It starts from Kusheshwarsthan, crosses through Phagwalia, Pakdolia, Usri, Ujuwa, Mahadevmath, Gopalpur, Arthua, Golma, Tilkeshwar and ends at Phulthora. Kindly explore the same.
2.	The time of 4 month provided for finalization of DPR is too short considering the quantum of work involved in stages. We request you to increase the period of consultancy assignment to at-least 6 months.	Time period 4 months in sufficient. Hence no charge.
3.	We would like to draw you kind attention that our request is to relax the experience of multi lateral funding agency and Bid Security in the form of Bank Guarantee from Schedule Bank instead of nationalized Bank.	No Charge.
4.	With one Team, can consultants proceed for Bidding in both the Project?	No.
5.	The Time Period for Consultancy assignment 4 months is very short. The land acquisition, Environmental & Forest clearances Takes a lot of time. We request you to increase the DPR Preparation Time by at least 8 Months.	Time period 4 months is sufficient.
6.	As per RFP CV of Social Development Specialist and R&R Specialist is required separately, However, one Key Expert – Social cum R&R Expert is sufficient for Social & R&R activities /Report	As per RFP.
7.	The time Period provided for Majority of Key Expert except for Team Leader and Highway Engineer is very short. We request you to increase it to at least 4 month for each Expert.	As per RFP.

  
 (Vijay Shanker)  
 Chief General Manager