


Queries rased by Prospective Consultants during Pre-Bid Meeting held on 17-11-2016 and their Replies.

Sl. No.	Query	Reply
1	The Time Period provided for completing the assisgnment in 3 months appears to be less and we request you to increase it by 4 months.	No Change. As per RFP.
2	The Time Period provided for the Key Expert should increase to minimum 4 Months.	No Change. As per RFP.
3	For such short length project, we think that there is no need of Environmental Expert and R&R Specialist. Provision of these Key Experts should be deleted from RFP document.	No Change. As per RFP.
4	From the site visit, it appears that provision of Fly-over at only Gola Road Junction will not serve the purpose for minimizing the Traffic Congestion. The Proposed fly-over should be extended over beyond RPS More Junction also.	This will be only addressed after the feasibility report appraisal.
5	From the site visit, it has been noted that for Construction of Fly Over at Gola Road, it requires to start the construction of fly over from midway of existing RE wall approach highway to ROB over Danapur-Patliputra BG Track. Should authority will permit for demolition of existing RE wall approach Highway for construction of proposed Fly-over at Gola road.	This will be only addressed after the feasibility report appraisal.
6	The Time Period provided for the Team Leader and Bridge Engineer should increase to 5 Months and for other expert 3 month.	No Change. As per RFP.


(Vijay Shanker)
Chief General Manager