



BIHAR STATE ROAD DEVELOPMENT CORPORATION LTD.

(A Government of Bihar Undertaking)

Registered Office: Central Mechanical Workshop Campus, Near Airport, Sheikhpura, Patna-800014

Tel: 0612-2226711/2226723

Letter No. BSRDC Ltd-2834/2018

Patna, dated.

Notification of Award

Name of Work :-Improvement/Upgradation and Strengthening of Ghogha-Bazar Section (from KM 0.00 to KM 21.00) of Ghogha-Panjwara Road(SH-84), Package No-BSHP-III/2/SH-84.

i. Name of Bidders who submitted Bid

S.No.	Bidder's Name	Nationality
1	M/s M.G.Contractors Pvt. Ltd.	Indian
2	M/s KEPL-SRE-AIPL(JV)	Indian
3	M/s Rajbir Construction Pvt. Ltd.	Indian

ii. Bid prices as read out at bid opening

Sl. No.	Name of Bidder	Quoted Price (INR)	Arithmetical correction (INR)	Arithmetically Corrected Price (INR)	Discount (INR)	Net Bid Price (INR)
1	M/s M.G.Contractors Pvt. Ltd.	153,63,39,090.34	568.35	153,63,39,658.70	18,43,60,759.04	135,19,78,899.65

iii. Name and evaluated prices of each bid that was evaluated

Sl.No.	Bidder's Name	Evaluated Price (INR)
1	M/s M.G.Contractors Pvt. Ltd.	135,19,78,899.65

iv. Name of bidders whose bids were rejected

Sl. No.	Bidder's Name	Reasons for rejection of Technical bid
1	M/s KEPL-SRE-AIPL(JV)	M/s AIPL has submitted the experience of "Construction of balance Road over Bridge including retaining wall, approaches, drain, blanking, making road diversion, cutting of existing road, slope protection, painting of railing, steps & other ancillary work as required for opening of traffic between Km 43.00 to Km 87.00 in connection with Koderma-Giridih New B.G. Railway line Project", which does not specifically mention the construction of ROB rather construction of balance RoB and also nature of work is not similar with composite Steel Girder and also nature of work is not similar. Another work is also not of similar nature.
2	M/s Rajbir Construction Pvt. Ltd.	The requirement for availability of financial resources is INR 136.82 Million for the subject contract whereas on evaluation it has been found that the financial resource of the bidder i.e. financial resources as calculated in FIN-3 less Current Contract Commitments in FIN-4 is INR(-) 455.67 Million, which is less than the requirement.

v. Name of winning bidder and prices it offered with duration and summary scope of the contract awarded

Sl. No.	Name of the winning Bidder	Offered price (INR)	Duration (days)	Scope
1	M/s M.G.Contractors Pvt. Ltd.	135,19,78,899.65	821	Improvement/Upgradation and Strengthening of Ghogha-Bazar Section(from KM 0.00 to KM 21.00) of Ghogha-Panjwara Road(SH-84)

vi. Unsuccessful Bidders may request in writing to the Employer for a debriefing seeking explanations on the grounds on which their Bids were not selected (see ITB clause 40.2).

Sd/-

(Chandra Shekhar)
Chief General Manager

Chandra Shekhar
75-10-18

Memo No. BSRDC Ltd-2834/2018

Patna, dated

Copy to :- Engineer-in-chief-cum-Additional Commissioner-cum-Special Secretary, Road Construction Department, Govt. of Bihar for kind information with a request to publish it on the RCD website: (i) www.rcd.bih.nic.in and (ii) www.rcdbihar.in.

Sd/-

(Chandra Shekhar)

Patna, dated *15.10.18*

Memo No. BSRDC Ltd-2834/2018 *-3399*

Copy to :- Sri Chitrasen Kumar, Manager (Admin), Bihar State Road Development Corporation Ltd., Patna for information and publication on the BSRDCL website.

Chandra Shekhar
15.10.18

(Chandra Shekhar)

CS *Sh*